

# MODIFICATION OF THE SCHEDULE OF THE PRELIMINARY MARKET CONSTULTATION

## "VD Orlík - Modernisation of the leisure boat lift"

### Name and address of the Contracting Authority:

Contracting Authority:

Povodí Vltavy, státní podnik

Contracting Additionty

with registered offices at: Holečkova 3178/8, Smíchov, 150 00 Prague 5

statutory authority:

Petr Kubala, General Director

represented by:

Tomáš Havlíček. Investment Director

ID:

70889953

data postbox:

gg4t8hf

Povodí Vltavy, státní podnik (hereinafter the "Contracting Authority"), following the call for participation in the preliminary market consultation held pursuant to Sec. 33 of Act no. 134/2016 Coll, on Public Procurement, as amended, related to the public contract with the working title "VD Orlík – Modernisation of the leisure boat lift" (hereafter the "Call") hereby informs about a modification of the schedule:

#### Deadline for submission of applications to the preliminary market consultation

The contractors shall send the filled and signed application to the preliminary market consultation as set out in Annex 2 of the Call to the e-mail address of the Contracting Authority jitka.wernerova@pvl.cz, no later than at 10 AM of 10<sup>th</sup> July 2017.

#### Date of the meeting

19th July 2017 from 10 AM

Provisions of the Call that are not related to the modification remain valid.

Prague, 14<sup>th</sup> June 2017

Tomáš Havlíček
Director of Investment Section

Povodí Vltavy, státní podnik Holečkova 3178/8 150 00 Praha 5 - Smíchov